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1. Inresponse to questions that have been submitted by potential offerors, revisions to
the specifications have been made.

2. The agenda for the April 11, 2000 pre-quote conference is attached, as well as a list
of questions posed during the conference and the associated answers.

3. A list of attendees at the pre-quote conference is provided.

Instructions:

Remove

Table of Contents, i and ii

| -3thrul-8
II-9andll-10
I1-13
[l -1 thru Il - 11

Attachment 1 cover

Attachment 1: Performance
Requirements Summary (1 page)

Attachment 3 cover

Attachment 3: QASP (pages A3-1
thru A3-3)

V-5thruV -8

Replace with Revised

Table of Contents, i and ii

| -3thrul-8
II-9andll-10
I1-13
[l -1 thru Il - 11

Attachment 1 cover

Attachment 1: Performance
Requirements Summary (1 page)

Attachment 3 cover

Attachment 3: QASP (pages A3-1
thru A3-6)

V-5thruV -8

Agenda for Pre-Quote
Conference and Questions &
Answers (4 pages)

Attendance List from Pre-Quote
Conference (1 page)



Amendment No. 001 to April 14, 2000
Solicitation No. 00-SQ-30-0029 Page 3 of 42

TABLE OF CONTENTS

FOrEWOrd . . . . 1
Table of CoNteNtS . . . . ... i-v
Solicitation/Contract/Order For Commercial Items (SF-1449) . ...................... -1

Continuation of Blocks from SF-1449

1. Block 16: Government Administration Personnel . ............................ -3
2. Block 17a: Contractor's Administration Personnel ............................ -3
3. Blocks 19 Through 24: Schedule of Supplies/Services ........................ -4
3.1 Performance Period for Services under the above Schedules ............... -8

PART Il - CONTRACT CLAUSES

1. 52.212-4 Contract Terms and Conditions--Commercial Iltems (May 1999) .. ........ -1
(@) INSPECLION/ACCEPLANCE . . . . . . -1
(D) ASSIgNMENt . . . . -1
(C) Changes . ... .. -1
(d) DISPULES . . . .o -1
() DefinitioNs . . . . . -1
(f) Excusable delays . ........ .. e -1
() INVOICE . . . .o -1
(h) Patent indemnity . .. ... ... e -2
() Payment . ... -2
() RISk Of 0SS . .. o -2
(K) TaXeS . . ottt -3
(I) Termination for the Government's convenience . ........................... -3
(M) Termination for CauSe . . . . .. ... -3
(N) Title .. -3
(O) Waarranty . ... . -3



Amendment No. 001 to April 14, 2000

Solicitation No. 00-SQ-30-0029 Page 4 of 42
(p) Limitation of liability .. ... ... .. . . -3
(q) Other complianCes . . . . ... -3
(r) Compliance with laws unique to Government contracts ...................... -3
(S) Order of precedencCe . . ... . i e -4
2. Addendum to 52.212-4, Contract Terms and Conditions--Commercial Items (May 1999)Il - 4

2.1 52.216-18 Ordering (OCt 1995) . . . ... IN-4
2.2 52.216-19 Order Limitations (Oct 1995) ....... ... .. . ... .. -4
2.3 52.216-21 Requirements (Oct 1995) . ... ... . . . ... II-5
2.4 1452.228-70 Liability Insurance - Department of the Interior (Jul 1996) ........ II-6
2.5 1452.204-70 Release of Claims--Department of the Interior (Jul 1996) ........ II-6
2.6 WBR 1452.242-80 Postaward Conference—Bureau of Reclamation (Jul 1993) .. I11-6
2.7 52.245-4 Government-Furnished Property (Short Form) (Apr 1984) .......... -7
2.8 52.217-9 Option to Extend the Term of the Contract (Nov 1999) ............. -8

52.212-5 Contract Terms and Conditions Required to Implement Statutes or

Executive Orders--Commercial Items (Feb 2000) ... ........ .. ... ... ........ In-11
52.222-3 Convict Labor . ... ... ... In-11
52.225-13 Restrictions on Certain Foreign Purchases ........................ In-11
52.233-3 Protest After Award . . ... ... In-11
52.203-6 Restrictions on Subcontractor Sales to the Government, with Alternate | . Il - 11
52.219-8 Utilization of Small Business Concerns .. .................o.voo... In-11
52.219-14 Limitations on Subcontracting . ........... .. ... ... . . In-11
52.219-23 Notice of Price Evaluation Adjustment for Small Disadvantaged Business

CONCEINS . . . In-11
52.222-26 Equal Opportunity . .. .... ... . IN-11
52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam

Era . . IN-12
52.222-36 Affirmative Action for Workers With Disabilities .................... IN-12
52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietnam

Era . . IN-12
52.225-1 Buy American Act--Balance of Payments—Supplies ................. IN-12
52.232-34 Payment by Electronic Funds Transfer—Other Than Central Contractor

Registration . . ... ... .. . IN-12
52.222-41 Service Contract Act of 1965, asamended .. ...................... I-12
52.222-42 Statement of Equivalent Rates for Federal Hires .. ................. IN-12

52.222-43 Fair Labor Standards Act and Service Contract Act—Price Adjustment . .. Il -12

PART Il - PERFORMANCE WORK STATEMENT



Amendment No. 001 to April 14, 2000
Solicitation No. 00-SQ-30-0029 Page 5 of 42

CONTINUATION OF BLOCKS FROM SF-1449
1. Block 16: Government Administration Personnel

The contracting office representative responsible for overall administration of this contract is:

Kenneth A. Miller (Mail Code: LC-3130), Contracting Officer

Bureau of Reclamation, Lower Colorado Regional Office
P.O. Box 61470, Boulder City NV 89006-1470

Phone No.  (702) 293-8460 i Fax No. | (702) 293-8499

E-mail kcole@Ic.usbr.gov

2. Block 17a: Contractor's Administration Personnel

Offerors are requested to designate a person who will be in charge of overall administration of
this contract.

Name:

Title:

Address:

City/State/Zip:

Telephone No: | () FAXNo.: [ ()

E-mail:
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3. BLOCKS 19 THROUGH 24: SCHEDULE OF SERVICES AND PRICES

Schedule for Supply, Installation, and Maintenance of Aquatic Plants
Brawley and Imperial Wetlands

19.
Item No.

20. 21. 22. 23. 24,
Schedule of Supplies/Services Quantity Unit Unit Price Amount

SCHEDULE 1 - Base Year

Definite Delivery Items:

Install 75,000 aquatic plants at Lump
Imperial wetlands site Sum NA $

Indefinite Delivery, Requirements, Task Order Items:

Furnish and install 15,000 target

: Lump
aquatic plants at Brawley 1 sum
wetlands site NA $

Weed removal and aquatic plant
maintenance at Imperial 9 Month
wetlands site $ $

Weed removal and aquatic plant
maintenance at Brawley 5 Month
wetlands site $ $

Remove 30-footpetimeterof

invasive weed species between
cell perimeter and road edge 6 Each
around Imperial wetlands site
cells $ $

Remove S5-footpertmeterof
tvastve- weed speetes E"at“.'d 6 Eaeh
water-controt-gates-attmpetiat
wetlands-site

&
&

Remove 30-footpetimeterof

invasive weed species between
cell perimeter and road edge 4 Each
around Brawley wetlands site
cells $ $
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19.
Item No.

20.
Schedule of Supplies/Services

21.
Quantity

22.
Unit

23.
Unit Price

24.
Amount

Remove S5-footpertmeterof

) . I ) I
water-controt-gates-attmperiat
wetlands-site

Each

&

&

Furnish and install target aquatic
plants at either wetlands site

15

Lots of
100
plants

Total For Schedule 1

SCHEDULE 2 - First Option Year

Indefinite Delivery, Requirements, Task Order Items:

10

Weed removal and aquatic plant
maintenance at Imperial
wetlands site

12

Month

11

Weed removal and aquatic plant
maintenance at Brawley
wetlands site

12

Month

12

Remove 30-footpetimeterof

invasive weed species between
cell perimeter and road edge
around Imperial wetlands site
cells

Each

Remove-S-footperimeterof

) . I ) I
water-controt-gates-attmperiat
wetlands-site

&

&

14

Remove 30-footpetimeterof

invasive weed species between
cell perimeter and road edge
around Brawley wetlands site
cells

Each

Remove S5-footpertmeterof
) : I . I

water-control-gates-at Brawley
wetltands-site

&

&
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19. 20. 21. 22. 23. 24.
Item No. Schedule of Supplies/Services Quantity Unit Unit Price Amount
Furnish and install target aquatic Lots of
16 . : 10 100
plants at either wetlands site
plants | $ $
Total For Schedule 2 $
SCHEDULE 3 - Second Option Year
Indefinite Delivery, Requirements, Task Order Items:
Weed removal and aquatic plant
17 maintenance at Imperial 12 Month
wetlands site $ $
Weed removal and aquatic plant
18 maintenance at Brawley 12 Month
wetlands site $ $
Remove 30-footpetimeterof
invasive weed species between
19 cell perimeter and road edge 6 Each
around Imperial wetlands site
cells $ $
Remove S5-footpertmeterof
20 “Eid EEEE'EEIE“EE“.'E: 6 Each
wetlands-site $ $
Remove 30-footpetimeterof
invasive weed species between
21 cell perimeter and road edge 6 Each
around Brawley wetlands site
cells $ $
Remove S5-footpertmeterof
22 Hvasty I ' 5 I 6 Each
wetlands-site $ $
Furnish and install target aquatic Lots of
23 . : 10 100
plants at either wetlands site
plants | $ $
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19. 20. 21. 22. 23. 24.
Item No. Schedule of Supplies/Services Quantity Unit Unit Price Amount
Total For Schedule 3 $
SCHEDULE 4 - Third Option Year
Indefinite Delivery, Requirements, Task Order Items:
Weed removal and aquatic plant
24 maintenance at Imperial 3 Month
wetlands site $ $
Weed removal and aquatic plant
25 maintenance at Brawley 7 Month
wetlands site $ $
Remove-30-footpetimeterof
invasive weed species between
26 cell perimeter and road edge 2 Each
around Imperial wetlands site
cells $ $
] .
_Ilema_ue >-foot penmeter of
27 HVastve weeld SPECIES EnEt“.'Ell 2 Each
wetlands-site $ $
Remove-30-footpetimeterof
invasive weed species between
28 cell perimeter and road edge 4 Each
around Brawley wetlands site
cells $ $
] .
_Ilema_ue >-foot penmeter of
29 I ' . I 4 Each
wetlands-site $ $
Furnish and install target aquatic Lots of
30 . : 5 100
plants at either wetlands site
plants | $ $
Total For Schedule 4 $
TOTAL FOR SCHEDULE 1, 2, 3, and 4 $

-7
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Any Bureau of Reclamation Contracting Officer whose duty station is the Lower Colorado
Region, Boulder City, Nevada acting within the limits of his/her appointed authority under the
Department of the Interior's Contracting Officer's Warrant System is authorized to issue Task
Orders under the Indefinite Delivery, Requirements, Task Order items above (Schedule Item
Nos. 2 thru 5, 7, 9 thru 12, 14, 16 thru 19, 21, 23 thru 26, and 28 5-threugh-38).

3.1 Performance Period for Services under the above Schedules
The overall performance period of this work consists of the following time periods:

(&) The Government will issue the Notice to Proceed with the base schedule year.
Performance period for the base schedule will be for one year (365 calendar days)
commencing on the date of the Notice to Proceed. The actual amount of work to be
performed for the Task Order items of Schedule 1 (Schedule Item Nos. 5 through 9) will
depend upon the amount of work ordered by the Contracting Officer (see Contract Clause 2.2,
52.216-18 Ordering and section 5.0 of the Performance Work Statement).

(b) If the 1st Option is exercised, the performance period for Schedule 2, 1st Option Year,
will extend for one additional year (365 calendar days). The actual amount of work to be
performed will depend upon the amount of work ordered by the Contracting Officer (see
Contract Clause 2.2, 52.216-18 Ordering and section 5.0 of the Performance W ork
Statement).

(c) If the 2nd Option is exercised, the performance period for Schedule 3, 2nd Option
Year, will extend for a second additional year (365 calendar days). The actual amount of work
to be performed will depend upon the amount of work ordered by the Contracting Officer (see
Contract Clause 2.2, 52.216-18 Ordering and section 5.0 of the Performance W ork
Statement).

(d) If the 3rd Option is exercised, the performance period for Schedule 4, 3rd Option Year,
will extend until completion of work required. The actual amount of work to be performed will
depend upon the amount of work ordered by the Contracting Officer (see Contract Clause 2.2,
52.216-18 Ordering and section 5.0 of the Performance Work Statement).
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(2) Delivery of the supplies to the Government at the destination specified in the contract, if
transportation is f.0.b. destination.

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties.

() Termination for the Government's convenience. The Government reserves the right to
terminate this contract, or any part hereof, for its sole convenience. In the event of such
termination, the Contractor shall immediately stop all work hereunder and shall immediately
cause any and all of its suppliers and subcontractors to cease work. Subject to the terms of
this contract, the Contractor shall be paid a percentage of the contract price reflecting the
percentage of the work performed prior to the notice of termination, plus reasonable charges
the Contractor can demonstrate to the satisfaction of the Government using its standard record
keeping system, have resulted from the termination. The Contractor shall not be required to
comply with the cost accounting standards or contract cost principles for this purpose. This
paragraph does not give the Government any right to audit the Contractor's records. The
Contractor shall not be paid for any work performed or costs incurred which reasonably could
have been avoided.

(m) Termination for cause. The Government may terminate this contract, or any part hereof,
for cause in the event of any default by the Contractor, or if the Contractor fails to comply with
any contract terms and conditions, or fails to provide the Government, upon request, with
adequate assurances of future performance. In the event of termination for cause, the
Government shall not be liable to the Contractor for any amount for supplies or services not
accepted, and the Contractor shall be liable to the Government for any and all rights and
remedies provided by law. If it is determined that the Government improperly terminated this
contract for default, such termination shall be deemed a termination for convenience.

(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract
shall pass to the Government upon acceptance, regardless of when or where the Government
takes physical possession.

(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are
merchantable and fit for use for the particular purpose described in this contract.

(p) Limitation of liability. Except as otherwise provided by an express or implied warranty, the
Contractor will not be liable to the Government for consequential damages resulting from any
defect or deficiencies in accepted items.

(g) Other compliances. The Contractor shall comply with all applicable Federal, State and local
laws, executive orders, rules and regulations applicable to its performance under this contract.

(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply
with 31 U.S.C. 1352 relating to limitations on the use of appropriated funds to influence

-9
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certain Federal contracts; 18 U.S.C. 431 relating to officials not to benefit; 40 U.S.C 327, et
seq., Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, Anti-Kickback Act of
1986; 41 U.S.C. 265 and 10 U.S.C. 2409 relating to whistle blower protections; 49 U.S.C
40118, Fly American; and 41 U.S.C. 423 relating to procurement integrity.

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved
by giving precedence in the following order: (1) the schedule of supplies/services; (2) the
Assignments, Disputes, Payments, Invoice, Other Compliances, and Compliance with Laws
Unique to Government Contracts paragraphs of this clause; (3) the clause at 52.212-5;

(4) addenda to this solicitation or contract, including any license agreements for computer
software; (5) solicitation provisions if this is a solicitation; (6) other paragraphs of this clause;
(7) the Standard Form 1449; (8) other documents, exhibits, and attachments; and (9) the
specification.

2. Addendum to 52.212-4, Contract Terms and Conditions--Commercial Items (May 1999)
2.1 52.216-18 Ordering (Oct 1995)

(@) Any supplies and services to be furnished under this contract shall be ordered by
issuance of delivery orders or task orders by the individuals or activities designated in the
Schedule. Such orders may be issued from date of contract award through date of contract
completion, including any options exercised.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract.
In the event of conflict between a delivery order or task order and this contract, the contract
shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government
deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic
commerce methods only if authorized in the Schedule.

2.2 52.216-19 Order Limitations (Oct 1995)

(@& Minimum order. When the Government requires supplies or services covered by this
contract in an amount of less than 1 requirement to remove a-306-fectpertimeterof invasive
weed species between cell perimeter and road edge around either wetlands site, 1 lot of 100
target aquatic plants to be furnished and installed at either wetlands site, or 1 month of weed
removal and aquatic plant maintenance at either wetlands site, the Government is not
obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services
under the contract.

(b) Maximum order. The Contractor is not obligated to honor any order or combination of
orders in excess of 1 requirement of 15,000 target aquatic plants to be furnished and installed
at the Brawley wetlands site, 6 requirements to remove a-36-fectperimeterof invasive weed
spemes between ceII perlmeter and road edge around both wetlands sites, 6—reqtrrren°rents—te

weﬂmds—sﬁes— 15 lots of 100 target aquatic plants to be furnished and mstalled at either or
both wetlands sites, and/or 12 months of

II-10
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(d) Comptroller General Examination of Record. The Contractor agrees to comply with the
provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in
excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2, Audit
and Records-- Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the
Comptroller General, shall have access to and right to examine any of the Contractor's directly
pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records,
materials, and other evidence for examination, audit, or reproduction, until 3 years after final
payment under this contract or for any shorter period specified in FAR Subpart 4.7, Contractor
Records Retention, of the other clauses of this contract. If this contract is completely or partially
terminated, the records relating to the work terminated shall be made available for 3 years after
any resulting final termination settlement. Records relating to appeals under the disputes clause
or to litigation or the settlement of claims arising under or relating to this contract shall be made
available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of form. This does not require the
Contractor to create or maintain any record that the Contractor does not maintain in the ordinary
course of business or pursuant to a provision of law.

(e) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) or (d) of this
clause, the Contractor is not required to include any FAR clause, other than those listed below
(and as may be required by an addenda to this paragraph to establish the reasonableness of
prices under Part 15), in a subcontract for commercial items or commercial components--

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era
(38 U.S.C. 4212),

(3) 52.222-36, Affirmative Action for Handicapped W orkers With Disabilities (29 U.S.C. 793);
and

(4) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (46 U.S.C.
1241) (flow down not required for subcontracts awarded beginning May 1, 1996).

IN-13
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PART IlI

PERFORMANCE WORK STATEMENT

1.0 GENERAL INFORMATION AND DEFINITIONS
1.1 Acronyms
(1) Reclamation, USBR, or BOR: U.S. Bureau of Reclamation.
(2) CO: Contracting Officer
(3) COR: Contracting Officer's Representative.
(4) MER: Maximum Error Rate.
(5) PA: Performing Activity - term is synonymous with Contractor
(6) PRS: Performance Requirements Summary.
(7) PWS: Performance Work Statement.
(8) RSHS: Reclamation Safety and Health Standards.
(9) RSN: Required Submittal Number
1.2 General Information
The format of this Performance Work Statement (PWS) represents a departure from the
traditional format used in the past. The intent of this format is to solicit the most efficient and

effective plan that accomplishes the requirements.

(1) Therefore, the term “Performing Activity” is used in lieu of the term “Contractor” where
practicable.

(2) Significant process improvements are desired.

(3) "How-to" procedures have been removed, wherever possible.

(4) The requirements in the PWS are defined based on the output of services. Except as
identified in Attachment Nos. 1 and 3, the PA will be paid in accordance with this contract at the

prices offered in the schedule(s) for work identified and performed in the schedule(s) and this
PWS.

-1
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(5) A mix of contract price and cost mechanisms, such as incentives and deductions, will be
used to focus on outputs and not effort.

1.3 General Definitions

(1) Defective Service. A service output that does not meet the standard of performance
requirement specified in the PRS for that service.

(2) Performance Requirement. The point that divides acceptable and unacceptable
performance of a task according to the Performance Requirement Summary and the Inspection
of Services clause. It is the number of defects or maximum percentage of defects in the lot that
is acceptable.

(3) Performance Requirements Summary. A listing of the service outputs under the PWS
that are to be evaluated by the COR on a regular basis, the surveillance methods to be used for
these outputs, and the performance requirements of the listed outputs.

(4) Performing Activity. The organization that performs the required services of this
Performance Work Statement.

(5) Quality Assurance. A planned and systematic pattern of all government actions
necessary to provide confidence that adequate technical requirements are established, that
services conform to established technical requirements, and that satisfactory performance is
achieved. Quality assurance refers to actions by the Government for a contracted service.

(6) Quality Control. Those actions taken by a PA to control the production of outputs to
ensure that they conform to the PWS requirements.

1.4 Technical Definitions

(1) Targeted aquatic plants or emergent plants. Include various species of bulrush, rush
and sedges species.

(2) Aquatic weeds. Nuisance plants such as but not limited to phragmites, salt cedar and
cattails.

2.0 STATEMENT OF WORK

2.1 Scope of Work

The Imperial wetlands is currently being constructed by the Imperial Irrigation District (IID) on a
68 acre site near Imperial, California (Imperial County). Construction of the Imperial wetlands
site is expected to be complete in May or June, 2000 (about 22 acres of the site will actually be

wetlands). Currently, approximately 75,000 native wetlands plants (emergent vegetation or
aquatic vegetation species) are being grown and maintained in a local nursery in Brawley,

-2
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California for the Government. Spemes include bulrush wire rushes, and sedges These plants
will be detliv
wetlands)-and made avallable to the PA for plantlng for a 30-day perlod commencmg upon the
first day of planting. The Government-furnished plants are available to the PA at the Blue Jack
Nursery, 3941 Austin Road, Brawley, CA (760-351-1982). Planting is to be accomplished by the
PA as outlined in section 5.1.

eret1Yy

Construction of the Brawley wetlands is scheduled to begin on a 9 acre site (about 6 acres will be
wetlands) near Brawley, California (Imperial County) in the summer 2000. Construction of the
Brawley wetlands site will be performed by the Government or by another contractor and is
expected to be complete sometime between September and November, 2000. The PA is also
required to furnish and install approximately 15,000 native wetlands plants (emergent vegetation or
aquatic vegetation species) in the Brawley wetlands site. Planting is to be accomplished as
outlined in section 5.2 after construction of the Brawley wetlands is completed.

Reclamation’s goals include successful establishment of a self sustaining population of selected
aquatic plants in the wetlands. In addition, invasive weed species will be removed or controlled by
the PA among the selected plants within the wetlands cells. The PA will work with the COR, IID,
and other Citizen Congressional Task Force on the New River (CCTFNR) members to coordinate
successful installation and maintenance of the plants.

The PA shall provide all personnel, equipment, materials, supervision and other items and services
necessary to install and maintain the aquatic vegetation within the wetlands cells. The PA will
coordinate planting and maintenance activities with the COR and with 11D who operates and
controls the flow and depth of water within the wetlands. The services required include
aquatic/emergent vegetation installation and maintenance at the 2 sites in a total of about 5 4.1
acres of planting beds. The source water for these 2 sites is agricultural drain water and/or the
New River. The New River is known to contain contaminants such as human coliform, industrial
wastes, and agricultural chemicals. Water from the New River will be used for the Brawley

W etlands, but not for the Imperial Wetlands.

This contract will require the contractor to maintain emergent plants on planting beds within the
constructed wetlands ponds for a period of up to 36 months. The work will include planting,
maintaining and monitoring bulrush and sedge species and performing necessary tasks to
maintain the biological health and diversity of these emergent species on the planting beds within
the wetlands. Maintenance activities will include nonchemical/nondamaging removal of
undesirable invasive plant species from the planting beds; replacing target emergent plant species
which have been degraded; enhancing planting beds to maintain desired species diversity; and
performing general cleanup of flotsam. Invasive weed removal in a 30 foot wide perimeter around
each wetland cell and at all water control gates at both wetlands sites may also be required to be
performed by the PA.

Due to the possible need for additional emergent, as well as aquatic plants, contractor must be
able to provide locally grown (desert southwest) wetlands species. Additional tasks will include
brief monthly reports assessing potential wetlands vegetation problems and providing
recommendatlons for corrective actlons to the CCTFNR members. PA will be required to have-a
be experienced in
enwronmental design and rlparlan/wetland revegetation on public lands.
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2.2 Performing Activity Personnel

2.2.1 Performing Activity's Plant Maintenance Supervisor - Key Personnel

The PA shall designate a Plant Maintenance Supervisor to the COR in writing within 14 days of
contract award. The individual designated as Plant Maintenance Supervisor(s) must be able to
read, write, speak, and understand English. In the event the PA desires to change the individual
designated as the Plant Maintenance Supervisor, the PA shall submit, in writing to the COR at
least two weeks prior to such change, the name of the person that will replace him/her.

2.2.2 Performing Activity Employees

The PA and or Plant Maintenance Supervisor shall be responsible for PA employees activities.

PA personnel shall notify the COR, 11D and /or Imperial County’s Property Services wetland’s
representatives when performing work on the wetlands sites.

2.3 Quality Control

2.3.1 Plan Submittal: The PA shall submit a Quality Control Plan to the Contracting Officer for
acceptance not later than the pre-performance conference. The plan submittal shall be in
accordance with the requirements of PWS paragraph 8 2.5, Submittal Requirements, and the
plan shall contain the items listed below in subsection $2.3.2.

2.3.2 The Quality Control Plan shall include:

(1) A description of the inspection system which the PA will use to identify areas within the
wetlands needing vegetation replacement and/or maintenance.

(2) A plan showing a description of and site maps of how and where the aquatic plants will be
installed in the wetlands sites cells.

(3) A description of the methods to be used to perform vegetation replacement and/or
maintenance.

(4) A description of the records to be kept to document inspections and corrective or
preventive actions taken.

(Each of the above descriptions shall be less than 3 pages for each wetland site).

The cost of preparing and submitting the Quality Control Plan shall be included in the prices
offered in the schedules for other items of work.
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2.3.3 Records of Inspections shall be kept and made available upon request to the COR and
CCTFENR, upon request, throughout the PW'S performance period and for the period after contract
completion until final settlement of any claims arising under or related to this contract.

2.3.4 The Government's Quality Assurance Surveillance Plan (QASP) will be designed to
measure the effectiveness of the PA's Quality Control Plan.

2.4 Quality Assurance

In accordance with the clause paragraph 52.212-4(a), Inspection/Acceptance, the Government will
evaluate the PA's performance of the work requirements. For each of the required services listed
in the PRS, the Government intends to follow, but is not limited to, the surveillance methods listed
in the PRS. Government personnel will record all surveillance observations. Government
surveillance of required services not specifically listed in the PRS, or Government surveillance by
methods other than those listed in the PRS (provided for by the Inspection of Services clause) may
occur during the performance period of the work.

2.4.1 Performance Evaluation Meetings. The CO may require the PA to meet with the CCTFNR,
COR, or other Government personnel as deemed necessary. The PA may request a meeting with
the CO when the PA believes such a meeting is necessary. The Government will record the
minutes of any such meetings, and will furnish the PA with a written copy of these minutes. The
PA and the CO (or COR) will acknowledge their concurrence with the contents of the meeting
minutes by signature. If the PA does not concur with any portion of the minutes, the PA shall
provide a statement detailing the reason(s) for nonconcurrence, in writing, to the CO within 7
calendar days following receipt of the minutes.

2.5 Submittal Requirements

The PA shall provide all materials and perform all work required for furnishing submittals to the
Government, in accordance with provisions, clauses, and paragraphs of this PWS.

The Government will complete review of submittals, or resubmittals, for approval, within 14 days of
receiving a complete set of all the submittal materials required for a particular Required Submittal
Number (RSN).

If the Government uses time in excess of the specified number of calendar days for review of any
submittal or resubmittal, additional time, not to exceed the excess time, will be added to the time
allowed the PA for performance of the service.

After the Government's review, one set of submittals requiring approval will be returned to the PA
either approved, not approved, or conditionally approved; any required changes will be marked.
Submittals that are not approved or that require changes or revisions shall be revised and
resubmitted for approval, and shall show changes and revisions with revision date. All
requirements specified for the initial submittal shall apply to any resubmittals required. All
submittals which are to be resubmitted shall be resubmitted by the PA within 5 calendar days
after the PA has received the Government's comments, except as otherwise defined in this PWS.
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In Table 1A below, the column headed "No. of sets to be furnished" designates the number of
submittal sets that are to be furnished to the following offices:

CO (Contracting Officer) at:

Bureau of Reclamation
Attention: Contracting Officer, LC-3110
P.O. Box 61470

Boulder City NV 89006-1470

COR (Contracting Officer's Representative) at:

Bureau of Reclamation

Attention: Resource Management Office, LC-2705

P.O. Box 61470

Boulder City NV 89006-1470

The following notes apply where marked in Table 1A below:

Table 1A - List of Required Submittals

LIST OF REQUIRED SUBMITTALS

RSN Item Reference Submittals Required No. of sets to Due date or
Subparagraph be furnished Delivery time
1 Insurance - Work on a | 1452.228-70 (1) Written 1 eachto CO | (1) Before
Government certification that the commencing on-
Installation required insurance site performance
has been obtained
(2) Current (2) Upon CO
certification of request
insurance for each
subcontractor
2 Request for Payment 52.212-4(i) and | Payment information 1to CO After award but no
52.232-33 later than 15 days
prior to initial
request for
payment
3 Quality Control Plan 1.3.1 Quality Control Plan 1to COR Within 15 days of
1toCO contract award
4 Monthly Reports 5.6 (1) Summary of 1 each to No later than 7
Planting & COR calendar days
maintenance following the end

of the preceding
month
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LIST OF REQUIRED SUBMITTALS

RSN Item Reference Submittals Required No. of sets to Due date or
Subparagraph be furnished Delivery time
5 Annual Reports 5.7 (1) Summary of 1to COR No later than 14
planting and calendar days
maintenance activities following the end

of the Base Year
and each option

year
6 Safety Plan 5.7 Safety plan 2to COR Within 14 days of
contract award
7 Unsafe/Hazardous 5.7 Report 1to COR Within 24 hours of
Conditions Report the PA becoming
aware of
unsafe/hazardous
condition
8 Injury and Iliness 5.7 (1) Form GPO 836- 2 each to (1) Within 24
Reports 653, Contractor's COR hours of the
Report of Recordable incident
Injury/Iliness
(2) Form 7-2218, (2) Within 24
Contractor Monthly hours of the end
Summary of of the preceding
Occupational month
Injuries/llinesses
Experience

2.6 Protection of Existing Installations and Structures

The PA shall repair, at PA expense, any damage to real or personal property caused by PA
action or by failure of the PA to adequately protect the property. If the PA fails to make such
repairs in a timely manner, the Government may elect to repair the damage and to charge the
PA the costs of repair.

2.7 Access to Jobsite

PA is responsible for providing notice to the COR and the wetlands property owner (i.e.
Imperial Irrigation District or Imperial County, Property Services Department) prior to
performing work required by this contract.

2.8 Safety and Health

PA is responsible for providing employees with any required immunization shots or other
preventative measures to protect employees from potential risks associated with these
wetlands. Potential risks may include but are not limited to human pathogens associated with
untreated waste water in the New River and potential mosquito borne diseases associated with
natural or man made wetlands.
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The PA shall not require any employee in the performance of this PW'S to work under
conditions which are unsanitary, hazardous, or dangerous to the employee's health or safety,
as determined under Reclamation Safety and Health Standards (RSHS) promulgated by the
Secretary of Labor under section 107 of the Contract Work Hours and Safety Standards Act
(40 U.S.C. 327 et seq), as amended, and Reclamation Safety and Health Standards,
published by the Bureau of Reclamation.

The PA shall comply with the Bureau of Reclamation "Reclamation Safety and Health
Standards" manual. The RSHS manual can be ordered from: The Government Printing
Office, Superintendent of Documents, North Capitol and H St. N.W., MS-SSMC - Room 566,
W ashington, D.C. 20401 (Stock item GP0O-024-003-00178-3).

The PA shall comply with all applicable safety and occupational health requirements set forth
in 29 CFR 1910, OSHA'’s General Industry Standards. If the PA fails or refuses to promptly
comply with safety requirements, the CO may issue an order stopping all or part of the work
until satisfactory corrective action has been taken.

2.9 Other Contracts

The Government may undertake or award other contracts for additional work in or around the
wetlands. The PA shall fully cooperate with the other Contractors and with Government
employees and shall carefully adapt scheduling and performing the work under this PWS to
accommodate the other work, heeding any direction that may be provided by the CO. The PA
shall not commit or permit any act that will interfere with the performance of work by any other
Contractor or Government employees.

3.0 GOVERNMENT-FURNISHED PROPERTY AND SERVICES

Approximately 75,000 aquatic plants (6-inches and greater in height) will be provided to the PA
for the initial planting at the Imperial site. The approximate total percentage of each species to
be provided is as follows:

Wire rush (Juncus balticus) - 5 percent - to be planted in areas where normal water depth is
moist soil

Field sedge (Carex barberae) - 5 percent - to be planted in areas where normal water depth is
moist soil

Alkali bulrush (Scripus robustus) - 5 percent - to be planted in areas where normal water depth
is less than six inches

Salt marsh bulrush (Scripus maritimus) - 5 percent - to be planted in areas where normal water
depth is less than six inches

Hardstem bulrush (Scripus acutus) - 40 percent - to be planted in areas where normal water
depth is 12 inches or greater
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Giant California bulrush (Scripus californicus) - 40 percent - to be planted in areas where
normal water depth is 12 inches or greater

4.0 PA-FURNISHED ITEMS AND SERVICES

4.1 General. Except for those items or services specifically stated in Section 3.0 as
Government-furnished, the PA shall furnish all items and services necessary to perform the
work required in this PWS. Aquatic plants at the Brawley site and all replacement plants will
be provided by the PA.

5.0 SPECIFIC TASKS

5.1 Planting at Imperial wetlands site. Prior to installing aquatic plants, the PA shall remove
all invasive weed species/plants in the planting areas. This work may be performed in
conjunction with installation of the aquatic plants. The PA shall install (evenly spaced)
approximately 75,000 Government-furnished aquatic plants in approximately 3.5 acres in
wetland cells 3 through 6 at the site (see Attachment No. 6, Sheet No. 2, Drawing 1608-D-14).
The planting at this site shall be completed by the PA within 60 days from receipt of notice to
begin performance of work under the contract from the CO. As IID regulates and increases
water depth in the wetlands, planting is to be performed by the PA in 3 stages (Stage 1:
planting of giant California and hard stem bulrush, Stage 2: planting of alkali and salt marsh
bulrush, and Stage 3: planting of wire rush and field sedge). Refer to Attachment No. 4,
Planting Suggestions and Design, for suggestions for the planting of aquatic plants. In order
to ensure maximum success with the initial planting efforts, PA planting activities will have to
be closely coordinated with the 11D who is responsible for adjusting water levels and operates
the wetlands cells. Planting shall be performed in a professional manner; plants are expected
to be left in a healthy condition upon completion of the planting. Payment for installing aquatic
plants at the Imperial wetlands site will be made at the lump sum price offered therefor in
Schedule 1. The price offered in the schedule shall include all costs required to perform the
work described in this paragraph.

5.2 Planting at Brawley wetlands site. The CO may order the following work (see clause
2.1, 52.216-18, Ordering). Prior to installing aquatic plants, the PA shall remove all invasive
weed species/plants in the planting areas. This work may be performed in conjunction with
installation of the aquatic plants. The PA shall furnish and install (evenly spaced)
approximately 15,000 (plus or minus 5 percent) target aquatic plants in approximately 1.5
acres in wetland cells 2 and 3 at the site (see Attachment No. 6, Sheet No. 2, Drawing 1608-D-
14). The number of each species to be provided is 1) 500 wire rush (Juncus balticus), 2) 500
field sedge (Carex barberae), 3) 1,000 alkali bulrush (Scripus robustus), 4) 1,000 salt marsh
bulrush (Scripus maritimus), 5) 6,000 hard stem bulrush (Scripus acutus), and 6) 6,000 giant
California bulrush (Scripus californicus). The amount of each species may also vary by up to 5
percent. Each plant furnished shall be at least 6-inches in height. The planting at this site
shall be completed within 66 90 days from receipt by the PA of retiee the order to begin
performance of furnishing and installing the plants at the Brawley wetlands site from the CO.
As IID regulates and increases water depth in the wetlands, planting is to be performed by the
PA in 3 stages (Stage 1: planting of giant California and hard stem bulrush, Stage 2: planting
of alkali and salt marsh bulrush, and Stage 3: planting of wire rush and field sedge). Refer to
Attachment No. 4, Planting Suggestions and Design, for suggestions for the planting of aquatic
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plants. In order to ensure maximum success with the initial planting efforts, PA planting
activities will have to be closely coordinated with the [ID who is responsible for adjusting water
levels and operates the wetlands cells. Initially, only agricultural drain water will be used at the
Brawley site. Water from the New River will be introduced into the Brawley wetlands site
approximately 6 months to 1 year after completion of construction of the site. Planting shall be
performed in a professional manner; plants are expected to be left in a healthy condition upon
completion of the planting. Payment for furnishing and installing aquatic plants at the Brawley
wetlands site will be made at the lump sum price offered therefor in Schedule 1. The price
offered in the schedule shall include all costs required to perform the work described in this
paragraph.

5.3 Plant maintenance at both wetlands sites. The PA shall remove invasive weed species
and maintain the installed aquatic plants at the wetlands sites for the periods specified in
Schedule 1 after completion of installation of the plants at each site if ordered by the CO to do
SO (see clause 2.1, 52.216-18, Ordering). If option(s) for additional schedules has been
exercised by the CO, the CO may order (see clause 2.1, 52.216-18, Ordering) additional weed
removal and plant maintenance by the PA up to a total of 36 months at each site. Weed
control areas include the planting beds containing the installed wetlands plants and all areas
within the perimeter of the normal water surface of each wetlands cell (cells 3 thru 6 at the
Imperial site and cells 2 and 3 at the Brawley site) (see Attachment No. 6, Sheet No. 2,
Drawing 1608-D-14). Except as provided in Attachment Nos. 1 and 3, payment for removing
weed species and maintaining aquatic plants at the wetlands sites will be made at the unit
price per month offered therefor in the schedules. The prices offered in the schedules shall
include all costs required to perform the work.

5.4  Additional plant maintenance at both wetlands sites. Under Schedule 1 and if option(s)
for additional schedules has been exercised by the CO, the CO may order (see clause 2.1,
52.216-18, Ordering) the PA to remove invasive weeds between the edge of the normal water
surface of the wetlands cells, including the sediment basins, and the shoulder or edge of the

O&M road (the road edge nearest to the wetlands ceII) m—aﬂe—foo%mde—pernﬁeteﬁarotﬁd

Potential weed species may include salt cedar trees, cattails, and phragmites. Mechanical
removal methods are preferred. Chemical treatment may be used only with CO approval.
Vegetation would be removed to a suitable location on the wetlands project area but outside of
the removal area. Payment for removmg |nvaS|ve weed species between the wetland cell
perimeter and road edge fren at the wetlands
sites WI|| be made at the unit prlce per occurrence offered therefor in the schedules. Paymeﬁt

s—chedﬂ+es— The prlce offered in the schedules shaII mclude aII costs requwed to perform the
applicable required work.

5.5 Furnishing and installing additional target aquatic plants. Under Schedule 1 and if
option(s) for additional schedules has been exercised by the CO, the CO may order (see
clause 2.1, 52.216-18, Ordering) the PA to furnish and install additional target aquatic plants at
either or both wetlands sites. Each lot of 100 target aquatic plants shall contain 1) 5 wire rush
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(Juncus balticus), 2) 5 field sedge (Carex barberae), and 3) 90 bulrush (Scripus californicus or
Scripus acutus, or mixture). The amount of each species may vary by up to 5 percent and the
total amount in each lot of 100 plants may vary by 5 percent. The installed aquatic plants shall
be a minimum of 12-inches in height. The PA shall install the target aquatic plants within

60 calendar days from the date of the order. Payment for furnishing and installing additional
target aquatic plants at either wetlands site will be made at the unit prices per lot of 100 plants
offered therefor in the schedules. The price offered in the schedules shall include all costs
required to perform the work.

5.6 Monthly Reports. The PA shall submit monthly reports to the COR no later than seven
calendar days following the end of the preceding month. PA'’s report shall describe the
location, method of removal, numbers of hours to complete work, number of laborers used,
and approximate number of species removed. Any replanting effort shall be described.
Animal or pest damage to target plants shall also be reported. The above information shall be
provided by each wetland cell (using cell identification numbers on Attachment No. 4, Sheet 2).
Reports shall also summarize and total the entire effort using each of the above methods ,
numbers and percentages. Additional comments and potential problem areas should also be
noted. The cost of preparing and submitting monthly reports shall be included in the prices
offered in the schedules for other items of work.

5.7  Annual Reports. The PA shall submit annual reports to the COR no later than fourteen
calendar days following the end of the Base Year and each option year. Annual reports shall
contain a cell by cell work summary including overall planting and weeding activity, any
replanting effort shall be described. Animal or pest damage to target plants shall also be
reported. Potential problems and recommendations for adjusting work effort and reporting
required by this contract shall be identified. The cost of preparing and submitting annual
reports shall be included in the prices offered in the schedules for other items of work.

5.8 Safety Plan. The PA shall submit an adequate safety plan for approval within 14
calendar days after contract award. The safety plan and the PA shall comply with the RSHS.
The safety plan and the PA shall consider and comply with Attachment No. 4, New
River/Salton Sea Project Safety Assessment and with this PWS. The cost of preparing and
submitting the Safety Plan shall be included in the prices offered in the schedules for other
items of work.
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PERFORMANCE REQUIREMENTS SUMMARY

MAXIMUM
ERROR RATE MAXIMUM
(MER) or PAYMENT
PERFORMANCE PERCENT FOR
REQUIREMENT | METHOD OF MEETING THE PR
REQUIRED SERVICE STANDARD (PR) SURVEILLANCE
Maintain emergent aquatic plants Wetland cells are not allowed to contain MER = One Periodic Inspection 100% of the

in a healthy, weed free condition
in the Brawley and Imperial
wetlands sites (Schedule Item
Nos. 3, 4, 10, and 11)

more than 10 non target or weed species
over 3 inches tall or 3 non target or weed
species over 10 inches tall within each
16 square foot area (4' by 4') of the
wetland cell.

occurrence per
month at each
wetlands site

identified monthly
payment for the
wetlands site

Maintain emergent aquatic plants
in a healthy, weed free condition
in the Brawley and Imperial
wetlands sites (Schedule Item
Nos. 17 and 18)

Wetland cells are not allowed to contain
more than 20 percent of a combination of
cattails and phragmites in any cell
(measured by surface area) or 10 other
non target or weed species over 3 inches
tall or 3 other non target or weed species
over 10 inches tall within each 16 square
foot area (4' by 4') of the wetland cell.

MER = No
occurrences per
month at each
wetlands site

Periodic Inspection

100% of the
identified monthly
payment for the
wetlands site

Maintain emergent aquatic plants
in a healthy, weed free condition
in the Brawley and Imperial
wetlands sites (Schedule Item
Nos. 24 and 25)

Wetland cells are not allowed to contain
more than 30 percent of a combination of
cattails and phragmites in any cell
(measured by surface area) or 10 other
non target or weed species over 3 inches
tall or 3 other non target or weed species
over 10 inches tall within each 16 square
foot area (4' by 4') of the wetland cell.

MER = No
occurrences per
month at each
wetlands site

Periodic Inspection

100% of the
identified monthly
payment for the
wetlands site
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QUALITY ASSURANCE SURVEILLANCE PLAN
an
CONTRACTOR PAYMENT EXAMPLES

1. PERFORMANCE REQUIREMENTS SUMMARY (PRS)
The PRS Chart at Attachment 1:

1.1 Lists those PWS requirements (column 1) which are paid for on the basis of a payment
computation system specified in paragraph 4 of this attachment. The absence from this PRS of any
contract requirement, however, shall not detract from its enforceability or limit the rights or remedies of
the Government under any cther provision of the contract, including the clauses entitled “Inspection of
Services” and “Default”

1.2 Defines the standard of performance for each listed service (column 2).

1.3 Sets forth the maximum allowable deviation (maximum error rate) from perfect performance for
each listed service, Performance Requirement (column 3), that may occur before the Government will
invoke the payment computation formula resulting in a payment of less than 100 percent of the
maximum payment of the listed service.

1.4 Sets forth the primary surveillance methods the Government will use to evaluate the PA’s
performance in meeting the contract requirements (column 4).

1.5 Sets forth the percentage of the extended contract line item price that each listed contract
requirement represents (column 5). Each contract line item must equal 100 percent.

2. GOVERNMENT QUALITY ASSURANCE

PA performance will be compared to the contract standards and performance requirements using the
QASP.

2.1 Periodic inspection is the surveillance method which the Government will use to evaluate the PA’s
performance.

3. CRITERIA FOR EVALUATING PERFORMANCE

Performance of a listed service will be accepted and paid for at the maximum payment percentage
specified in column 5 of the PRS, when the number of defects found by the COR during contract
surveillance does not exceed the number of defects allowed by the performance requirement in column
3. When the maximum error rate (MER) is exceeded, the Contractor shall be notified in writing by the
COR within three calendar days after the end of that month of service by the Contractor. The COR
notice shall identify the areas where the defect(s) occurred. The Contractor shall then complete a
Contract Discrepancy Report (CDR). The Contractor shall explain, in writing, why performance was
unacceptable, how performance will be returned to acceptable levels, and how recurrence of the
problem will be prevented in the future. The CO will evaluate the Contractor’'s explanation and
determine if full payment, partial payment, or the contract termination process is applicable. The
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Contractor's payment for services rendered will be calculated as stated in paragraphs 4 and 5. The
Government specifically reserves the right to make a temporary partial payment for services performed,
calculated as stated in paragraphs 4 and 5, prior to receipt and evaluation of the Contractor’s
response to a CDR.

31 DETERMINING THE NUMBER OF DEFECTS THAT WILL CAUSE LESS THAN MAXIMUM
PAYMENT

3.1.1 The number of defects that will cause less than a maximum payment will be determined as
follows:

3.1.1.1 The maximum error rate plus one or more additional defect will cause less than maximum
payment (for example, two defects).

3.2 ACCEPTANCE OF REPERFORMANCE OR LATE PERFORMANCE.

3.2.1 The services required by this contract are of such a nature that defective or incomplete
performance disclosed by Government inspection is not subject to correction by reperformance or late
performance, and the Contractor shall not be entitled to reperform, perform late, or otherwise correct
defective services for the purpose of improving an existing inspection rating or avoiding payment of less
than full contract price.

4. CONTRACTOR PAYMENT

4.1 If the number of performance defects does not exceed the number of defects allowed per the PRS,
the Contractor shall be paid the percentage of the monthly contract line item price indicated in column 5
of the Performance Requirements Summary chart for that service.

4.2 If the number of performance defects exceeds the number of defects allowed per the PRS, the
Government will not pay the full percentage in column 5 for the service.

4.2.1 The payment for listed services with defects which exceed the maximum error rate will be
calculated as follows:

4.2.1.1 For services surveyed by periodic inspections, the calculation method to determine payment
amount for the service is described in paragraphs 5.1. The number of defects found in excess of the
maximum error rate is used to determine the payment amount. This payment calculation method is
used for Required Services No. 1.

5. INSPECTION PROCEDURES AND EXAMPLES OF PAYMENT COMPUTATIONS FOR ALL
REQUIRED SERVICES

5.1 Required Service 1 (RS-1): Maintain emergent aquatic plants in a healthy, weed free condition
in the Brawley and Imperial wetlands sites (Schedule ltem Nos. 3, 4, 10, and 11)

Method of Surveillance: Periodic Inspection

Performance Requirement: Maximum Error Rate (MER) = wetland cells are not allowed to contain
more than 10 non target or weed species over 3 inches tall or 3 non target or weed species over 10
inches tall within each 16 square foot area (4' by 4') of the wetland cell.

A3-2
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Inspection Procedure: Inspections may be made twice monthly during the initial 12 months following the
initial planting effort of each wetland cell. After the initial 12 months of start up in the wetlands,
inspection of each wetland cell will be made at least monthly. In addition to walking the perimeter of
each wetland cell at each of the 2 sites, it may be necessary to walk out on to the actual planting beds
to determine the amount of weed invasion.

Deduction for Unacceptable Performance: 5% of maximum monthly payment for weed removal at the
wetland site for each incident at the wetland site in excess of the maximum error rate.

5.1.1 EXAMPLE 1 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, Base Year) is $7,000.00. One incident
occurred within the month.

(1) Maximum payment for acceptable service $7,000.00
(2) No incidents occurred in excess of the MER
(3) Payment to the Contractor for this Service $7,000.00

5.1.2 EXAMPLE 2 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, First Seeend Option Year) is
$4,900.00. Three incidents occurred within the month.

(1) Maximum payment for acceptable service $4,900.00
(2) Two incidents occurred in excess of the MER,

each subtracts 5% from the maximum payment

for a total of 2 X 5% = 10% deduction
(3) Deduct amount is 10% X $4,900.00 = $490.00 - 490.00
(4) Payment to the Contractor for this Service $ 4,410.00

5.1.3 EXAMPLE 3 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Brawley Site, Base Year) is $1,500.00. No incidents
occurred within the month.

(1) Maximum payment for acceptable service $1,500.00
(2) No incidents occurred in excess of the MER
(3) Payment to the Contractor for this Service $1,500.00

5.1.4 EXAMPLE 4 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Brawley Site, First Option Year) is $1,000.00. Ten
incidents occurred within the month.

(1) Maximum payment for acceptable service $1,000.00
(2) Nine incidents occurred in excess of the MER,

each subtracts 5% from the maximum payment

for a total of 9 X 5% = 45% deduction
(3) Deduct amount is 45% X $1,000.00 = $450.00 - 450.00
(4) Payment to the Contractor for this Service $ 550.00

A3-3
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5.2 Required Service 1 (RS-1): Maintain emergent aquatic plants in a healthy, weed free condition
in the Brawley and Imperial wetlands sites (Schedule ltem Nos. 17 and 18)

Method of Surveillance: Periodic Inspection

Performance Requirement: Maximum Error Rate (MER) = wetland cells are not allowed to contain
more than 20 percent of a combination of cattails and phragmites in any cell (measured by surface
area) orl0 other non target or weed species over 3 inches tall or 3 other non target or weed species
over 10 inches tall within each 16 square foot area (4' by 4') of the wetland cell.

Inspection Procedure: Inspection of each wetland cell will be made at least monthly. In addition to
walking the perimeter of each wetland cell at each of the 2 sites, it may be necessary to walk out on to
the actual planting beds to determine the amount of weed invasion.

Deduction for Unacceptable Performance: 5% of maximum monthly payment for weed removal at the
wetland site for each incident at the wetland site in excess of the maximum error rate.

5.2.1 EXAMPLE 1 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, Second Option Year) is $7,000.00. No
incidents occurred within the month.

(1) Maximum payment for acceptable service $7,000.00
(2) No incidents occurred in excess of the MER
(3) Payment to the Contractor for this Service $7,000.00

5.2.2 EXAMPLE 2 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, Second Option Year) is $4,900.00.
Two incidents occurred within the month.

(1) Maximum payment for acceptable service $4,900.00
(2) Two incidents occurred in excess of the MER,

each subtracts 5% from the maximum payment

for a total of 2 X 5% = 10% deduction
(3) Deduct amount is 10% X $4,900.00 = $490.00 - 490.00
(4) Payment to the Contractor for this Service $ 4,410.00

5.2.3 EXAMPLE 3 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Brawley Site, Second Option Year) is $1,500.00. No
incidents occurred within the month.

(1) Maximum payment for acceptable service $1,500.00
(2) No incidents occurred in excess of the MER
(3) Payment to the Contractor for this Service $1,500.00
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5.2.4 EXAMPLE 4 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Brawley Site, Second Option Year) is $1,000.00.
Nine incidents occurred within the month.

(1) Maximum payment for acceptable service $1,000.00
(2) Nine incidents occurred in excess of the MER,

each subtracts 5% from the maximum payment

for a total of 9 X 5% = 45% deduction
(3) Deduct amount is 45% X $1,000.00 = $450.00 - 450.00
(4) Payment to the Contractor for this Service $ 550.00

5.3 Required Service 1 (RS-1): Maintain emergent aquatic plants in a healthy, weed free condition
in the Brawley and Imperial wetlands sites (Schedule ltem Nos. 24 and 25)

Method of Surveillance: Periodic Inspection

Performance Requirement: Maximum Error Rate (MER) = wetland cells are not allowed to contain
more than 30 percent of a combination of cattails and phragmites in any cell (measured by surface
area) orl0 other non target or weed species over 3 inches tall or 3 other non target or weed species
over 10 inches tall within each 16 square foot area (4' by 4') of the wetland cell.

Inspection Procedure: Inspection of each wetland cell will be made at least monthly. In addition to
walking the perimeter of each wetland cell at each of the 2 sites, it may be necessary to walk out on to
the actual planting beds to determine the amount of weed invasion.

Deduction for Unacceptable Performance: 5% of maximum monthly payment for weed removal at the
wetland site for each incident at the wetland site in excess of the maximum error rate.

5.3.1 EXAMPLE 1 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, Third Option Year) is $7,000.00. No
incidents occurred within the month.

(1) Maximum payment for acceptable service $7,000.00
(2) No incidents occurred in excess of the MER
(3) Payment to the Contractor for this Service $7,000.00

5.3.2 EXAMPLE 2 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
performance of required service (Weed Removal, Imperial Site, Third Option Year) is $4,900.00. Two
incidents occurred within the month.

(1) Maximum payment for acceptable service $4,900.00
(2) Two incidents occurred in excess of the MER,

each subtracts 5% from the maximum payment

for a total of 2 X 5% = 10% deduction
(3) Deduct amount is 10% X $4,900.00 = $490.00 - 490.00
(4) Payment to the Contractor for this Service $ 4,410.00
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% 5.2.3 EXAMPLE 3 - ACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
% performance of required service (Weed Removal, Brawley Site, Third Option Year) is $1,500.00. No
% incidents occurred within the month.

%

% (1) Maximum payment for acceptable service $1,500.00
% (2) No incidents occurred in excess of the MER
% (3) Payment to the Contractor for this Service $1,500.00

%

% 5.2.4 EXAMPLE 4 - UNACCEPTABLE PERFORMANCE: Maximum monthly payment for acceptable
% performance of required service (Weed Removal, Brawley Site, Third Option Year) is $1,000.00. Nine
% incidents occurred within the month.

%

% (1) Maximum payment for acceptable service $1,000.00
% (2) Nine incidents occurred in excess of the MER,

% each subtracts 5% from the maximum payment

% for a total of 9 X 5% = 45% deduction

% (3) Deduct amount is 45% X $1,000.00 = $450.00 - 450.00
% (4) Payment to the Contractor for this Service $ 550.00
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Provide a discussion of the proposed technical approach to perform the work required by
this solicitation. Discuss the proposed methods of and schedule for aquatic plant
procurement, aquatic plant installation, weed removal, and plant maintenance at each
wetland site. Identify proposed work crews and amounts of crew experience as they relate
to the various tasks required by the solicitation.

(2) €Eompany Offeror Background, Experience, and Past Performance.

Provide a list of relevant past performance references of projects similar in size and scope
to this requirement. Your listing must include: customer's name, address and name/phone
number of contact; dollar amount of contract; contract number; dates of performance; and
a brief description of the project. Provide any other available information, including copies &
eopy of the PA’s current €27 contractor licenses frerm-the-Catiforria-State-Contractor's
Beard, which indicates that the offeror has the background and/or experience necessary to
perform the work required by the solicitation.

NOTE: In addition to the past performance information submitted with your proposal,
Reclamation may gather additional information from other sources, both inside and outside
of the Government.

VOLUME TWO shall contain:

(1) A fully executed copy of Standard Form 1449 "Solicitation/Contract/Order for
Commercial Items";

(2) A fully completed set of the "SF-1449 Block 20 Continuation” (Schedule) pages, with all
prices entered for the Schedule Items.

(3) A fully executed and completed copy of the provision entitled "52.212-3 Offeror
Representations and Certifications--Commercial Items".

(D) 52.233-2 Service of Protest (Aug 1996) Department of Interior (Jul 1996) (Deviation)

(@) Protests as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining
written and dated acknowledgment of receipt from: Contracting Officer, Bureau of
Reclamation, P.O. Box 61470, Boulder City NV 89006-1470.

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

(c) A copy of the protest served on the Contracting Officer shall be simultaneously furnished by
the protester to the Department of Interior Assistant Solicitor for Procurement and Patents,
1849 C Street, NW, Room 6511, Washington, D.C. 20240.

(E) WBR 1452.233-80 Agency Procurement Protests -- Bureau of Reclamation (Sep 1997)
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(a) Executive Order 12979, Agency Procurement Protests, establishes policy on agency
procurement protests. This policy is implemented at section 33.103 of the Federal Acquisition
Regulation. For solicitations issued by the Bureau of Reclamation, an interested party may
request independent review of its protest by the Bureau Procurement Chief.

(b) This independent review is available as an alternative to consideration by the contracting
officer or as an appeal of the contracting officer’s decision on a protest. An interested party
may:

(1) Protest to the contracting officer;

(2) Protest directly to the Bureau Procurement Chief, without first protesting to the
contracting officer; or

(3) Appeal a contracting officer's decision to the Bureau Procurement Chief.

(c) An appeal of the contracting officer's decision must be received by the Bureau
Procurement Chief (Bureau of Reclamation, Denver Federal Center, Bldg. 67, P.O. Box 25007
(D-7800), Denver, CO 80225-25007) no later than 3 days after receipt of that decision by the
interested party. The Bureau Procurement Chief shall render a decision no later than 5 days
after receipt of an appeal.

(d) If there is an appellate review of the contracting officer's decision by the Bureau
Procurement Chief, it will not extend the General Accounting Officer’'s timeliness requirements.
Therefore, any subsequent protest to the GAO must be filed within 10 days of knowledge of
initial adverse agency action (4 CFR 21.2(a)(3)).

6. WBR 1452.222-901 NON-DISCRIMINATION NOTICE TO U.S. DEPARTMENT OF THE
INTERIOR CONTRACTORS, SUBCONTRACTORS, AND LESSORS--BUREAU OF
RECLAMATION--LOWER COLORADO REGION (DEC 1999)

Based upon law, Executive Order, or internal policy, the Department of the Interior prohibits
discrimination in the workplace, including sexual harassment, based on race, color, national origin,
sex, religion, disability, age, or sexual orientation. The Department urges its contractors,
subcontractors, and lessors to develop and enforce comprehensive anti-discrimination policies for
their places of work.

3. 52.212-2 EVALUATION-COMMERCIAL ITEMS (JAN 1999)

(@ The Government will award a contract resulting from this solicitation to the responsible offeror
whose offer conforming to the solicitation will be most advantageous to the Government, price and
other factors considered. The following thtee four factors shall be used to evaluate offers:

1. Offeror's Technical Approach to the Work required by this solicitation.

2. €ompany Offeror's Background and Experience with projects which are similar to the work required
by this solicitation.

3. Offeror's —and Past Performance.

4. Offeror's Total Price.
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- The evaluation factor of offeror’s technical approach to the work
required by this solicitation is 25 percent of the total evaluation weight. Offeror's background and
experience with projects which are similar to the work required by this solicitation is 25 percent of the
total evaluation weight. Offeror's past performance is 10 percent of the total evaluation weight.
Offeror’s total price is 40 percent of the total evaluation weight.

(b) Options. The Government will evaluate offers for award purposes by adding the total price for all
options to the total price for the basic requirement. The Government may determine that an offer is
unacceptable if the option prices are significantly unbalanced. Evaluation of options shall not obligate
the Government to exercise the option(s).

(c) A written notice of award or acceptance of an offer, mailed or otherwise furnished to the successful
offeror within the time for acceptance specified in the offer, shall result in a binding contract without
further action by either party. Before the offer's specified expiration time, the Government may accept
an offer (or part of an offer), whether or not there are negotiations after its receipt, unless a written
notice of withdrawal is received before award.

4. 52.212-3 OFFEROR REPRESENTATIONS AND CERTIFICATIONS-COMMERCIAL ITEMS
(FEB 2000) ALTERNATE Il (OCT 1998)

(a) Definitions. As used in this provision:

“Emerging small business” means a small business concern whose size is no greater than 50 percent
of the numerical size standard for the standard industrial classification code designated.

“Small business concern” means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as a small business under the criteria in 13 CFR Part 121 and size standards in this
solicitation.

“Women-owned small business concern” means a small business concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

“Women-owned business concern” means a concern which is at least 51 percent owned by one or
more women; or in the case of any publicly owned business, at least 51 percent of its stock is owned
by one or more women; and whose management and daily business operations are controlled by one
or more women.

(b) Taxpayer Identification Number (TIN) (26 U.S.C. 6109, 31 U.S.C. 7701). (Not applicable if the
offeror is required to provide this information to a central contractor registration database to be eligible
for award.)

(1) All offerors must submit the information required in paragraphs (b)(3) through (b)(5) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting
requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the
Internal Revenue Service (IRS).
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(2) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting
contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided
hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(3) Taxpayer Identification Number (TIN).

9 TIN:

9 TIN has been applied for.

9 TIN is not required because:
O Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the United
States and does not have an office or place of business or a fiscal paying agent in the
United States;
O Offeror is an agency or instrumentality of a foreign government;
O Offeror is an agency or instrumentality of the Federal Government.

(4) Type of organization.

Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);
Foreign government;

International organization per 26 CFR 1.6049-4;
Other

COOOOVOOO

(5) Common parent.
Offeror is not owned or controlled by a common parent;
9 Name and TIN of common parent:
Name
TIN

(c) Offerors must complete the following representations when the resulting contract is to be performed
inside the United States, its territories or possessions, Puerto Rico, the Trust Territory of the Pacific
Islands, or the District of Columbia. Check all that apply.

(1) Small business concern. The offeror represents as part of its offer that it 9 is, 9 is not a small
business concern.

(2) Small disadvantaged business concern. [Complete only if the offeror represented itself as a
small business concern in paragraph (c)(1) of this provision.] The offeror represents, for general
statistical purposes, that it 9 is, 9 is not a small disadvantaged business concern as defined in 13 CFR
124.1002.

(3) Women-owned small business concern. [Complete only if the offeror represented itself as a
small business concem in paragraph (c)(1) of this provision.] The offeror represents that it 9 is, 9 is
not a women-owned small business concern.
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PRE-QUOTE CONFERENCE
April 11, 2000, 1:00 p.m., Pacific Time

Solicitation No. 00-SQ-30-0029
Supply, Installation, and Maintenance of Aquatic Plants
Brawley and Imperial Wetlands
Imperial County, CA

A. Introductions (Keith Cole):

Welcome to the pre-quote conference for Salicitation No. 00-SQ-30-0029, Supply, Installation, and
Maintenance of Aquatic Plants, Brawley and Imperial Wetlands. Steve Muth, Natural Resource
Specialist, and Keith Cole, Contracting Officer, Lower Colorado Regional Office, Bureau of Reclamation
are conducting this conference. All attendees are required to sign a list of attendees.

B. Pre-Quote Conference Agenda and Guidelines (Keith Cole):

The minutes of this meeting will be included in a future amendment to the solicitation. We will conduct
a brief session now which will address the technical and contractual nature of this solicitation. Then, we
will visit each wetlands site starting with Brawley. Directions will be provided. You will provide your own
transportation. At the end of the Imperial wetlands site visit, any questions from attendees are to be
submitted to either Steve or myself in writing. These questions will be answered in this room one hour
after completion of the site visits. No questions shall be asked orally by attendees.

C. Technical issues (Steve Muth):
Reclamation’s goal with this project is the successful establishment of a self sustaining population of
selected aquatic plants in the two wetlands sites. The work to be performed under this solicitation

consists of the following:

1. Installing approximately 75,000 Government-furnished native wetlands plants (emergent vegetation
or aguatic vegetation species) at the Imperial W etlands site.

2. Furnishing and installing approximately 15,000 native wetlands plants at the Brawley Wetlands site.

3. Removing invasive weed species and performing general maintenance of the installed native
wetlands plants at both wetlands sites.

4. Furnishing and installing additional native wetlands plants at either wetlands site.

5. Preparing and furnishing various plans and reports relating to the work required under the
solicitation.
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Both wetlands sites are currently under construction. The estimated completion times are May/June at
the Imperial site and September/November at the Brawley site.

Water from the New River, which is known to contain contaminants, will be used at the Brawley site.
Offerors are cautioned of safety concerns when working in this area. Please refer to the requirements
at section 2.1, 2.5, 2.8, and 5.8 of the Performance Work Statement and Attachment No. 5 to the
solicitation.

D. Contractual issues (Keith Cole):

A future amendment to the solicitation will delete the requirement at section 2.1 of the Performance
Work Statement (bottom of page 111-3) and at the Addendum to the Instructions of Offerors (page V-5)
for offerors/contractor to have a current C-27 license from the State of California. Offerors are
cautioned, however, that the Contract Terms and Conditions clause requires that the contractor shall
comply with all applicable Federal, State and local laws, executive orders, rules and regulations
applicable to its performance under this contract.

The solicitation contains a mixture of definite delivery items, indefinite delivery, requirements items
which can be ordered by the Contracting Officer, and options which can be exercised by the
Contracting Officer. A future amendment to the solicitation will change this somewhat. Items 2, 3, and
4 of Schedule 1 (Furnishing and installing 15,000 aquatic plants at Brawley and maintenance at both
sites) will become indefinite delivery, requirements items which can be ordered by the Contracting
Officer. The clause at 2.9, WBR 1452.232-901 Limitation of Funds will also be deleted.

Offerors are urged to become familiar with the Schedule of Services and Prices (pages -4 thru I-7),
Performance Period for Services under the above Schedules (page 1-8), the clauses at 2.1, 2.2, and
2.3 concerning ordering requirements (pages 11-2 thru 11-6), the clause at 2.8 concerning options (page
[1-8), and sections 5.2, 5.3, 5.4, and 5.5 of the Performance Work Statement (pages I1I-9 & 111-10).

Some of the weed removal/plant maintenance items are performance based (Schedule Items No. 3, 4,
10, 11, 17, 18, 23, and 24). Offerors are urged to become familiar with sections 1.1, 1.2, 1.3, and 5.3
of the Performance Work Statement and Attachment Nos. 1 and 3.

The addendum to 52.212-1 (pages V-4 & V-5) outlines information to be submitted with the proposal.
Provision 52.212-2 (pages V-6 & V-7) outlines the evaluation criteria/factors to be used to determine
the contract award. This is a best value procurement. Both of the above provisions will be changed by
amendment.

We will now proceed with the site visits. Steve will provide directions. . .. ..................
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E. Questions asked during pre-quote conference (and Government answers):

1. Question: When will NR water be introduced into Brawley site?

Answer: This is addressed by this amendment, see Performance Work Statement, section 5.2.
2. Question: When will award be made?

Answer: We anticipate a contract award of mid to late May 2000, but that could vary since the Imperial
site is still under construction.

3. Question: What type of soil work/mechanical activity will be performed (if any) on planting bed tops
and edges?

Answer: Only what could be normally expected to construct the wetlands sites.

4. Question: If invasive species demonstrate a major infestation/establishment (as the result of seeds
and water truck/ground water) at the Brawley site, will the contractor be allowed extra hours and man
power under indefinite order option?

Answer: No. However, please note that this amendment changes the Performance Requirements
Summary (Attachment No. 1) and Quality Assurance Surveillance Plan (Attachment No. 3) with respect
to this issue.

5. Question: What agency/organization will be responsible for volunteers wanting to work?

Answer: The Bureau of Reclamation will not be responsible for volunteers wanting to work on this
solicitation/contract. Please note that the contractor is required to abide by the requirements of the
Service Contract Act with respect to this contract/solicitation.

6. Question: How will planting beds be finished-off with respect to soil consistency and suitability to
receive plant material?

Answer: Only what could be normally expected to construct the wetlands sites. There will be no
special preparation performed by the constructor of either site.

7. Question: What provisions can the Bureau make to accommodate the contractor in the event that
cattails emerge from within the sedimentation basin at depths of several feet, requiring a back
hoe/grader and associated expenses?

Answer: The solicitation does not contain any requirement for the contractor to remove weeds from
within the sedimentation basins.
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8. Question: What provisions can the Bureau make to assist with project success in the event that
cattails encroach on submerged portions of planting bed that have failed or slumped, creating areas of
invasion species in depths of from 2 - 3 feet?

Answer: Please note that this amendment changes the Performance Requirements Summary
(Attachment No. 1) and Quality Assurance Surveillance Plan (Attachment No. 3) with respect to this
issue.

9. Question: If the Brawley site develops invasive species as the result of the time difference between
construction and plant installation in Sept/October, will the Bureau provide additional funds as a change
order to accommodate a contractor who would use labor (rather than chemicals) to perform removal of
established non-target plants?

Answer: No. However, if significant invasion of salt cedar occurs prior to plant installation the
Government may have them removed by others or by a contract modification prior to installation of
aquatic plants.
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PRE-QUOTE CONFERENCE

Solicitation No. 00-SQ-30-0029
Supply, Installation, and Maintenance of Aquatic Plants
Brawley and Imperial Wetlands
Imperial County, CA

NAME COMPANY TELEPHONE NO.
John Caruana Natures Image Inc. (949) 454-1225
Lloyd Miller Blue Jack Nursery 760-344-8261
Eli Nam County of Imperial, County Property (760) 339-4384
Randy Rister County of Imperial/Property Services (760) 339-4384
Marie Barrett Task Force

Ron LaRosa LaRosa Landscape & Environ. 619/982-3162




